
BUILDING SPECIFICATIONS
BUILDING TYPE:  Partially sheeted to remain open
WIDTH : 24'
LENGTH : 36'
FSW HEIGHT: 10'

ROOF SLOPE: 0.5 : 12

SW BAYS:1 x 24', 1 x 12'

PHONE:

FAX:
E-MAIL:

SHIP TO:

COUNTY:

(361) 758-4631
Jeff@TexasMetalBuildings.com

Guadalupe
Seguin, Texas, 78155

CELL: (361) 739-4853

DESIGN LOADS AND CODES
LIVE LOAD: 20.0
WIND LOAD:
BUILDING CODE:
GROUND SNOW:
SEISMIC COEF:
SEISMIC ZONE:
EXPOSURE: B
COLLATERAL:

0
0.197
12.0
IBC 06
90

FSW: Panel shear
BSW: Panel shear

LEW: Bearing frame
REW: Bearing frame

ROOF DATA
GAUGE:
PROFILE:
COLOR:
TRIM COLOR:

GAUGE:

COLOR:
TRIM COLOR:

WALL DATA

F.O. Cover Trim:

SALES PERSON: Jeff Nibert

HIGH WIND:

UL 90 ROOF:

CLOSURE PACKAGE:

Building is not 100MPH or Higher

FRAME TYPE:
FRAME PROFILE:

PROJECT: 24 x 36 Shedrow

BASE TYPE:
CONCRETE NOTCH: 

BASE TRIM:

NAME:
COMPANY:
ADDRESS:
CITY:
ZIP:

Jeff Nibert
Texas Metal Buildings
P.O. Box 1495
Aransas Pass
78335

CUSTOMER INFORMATION:

DATE:  12/22/2008  TIME: 12:56 PM 

JOB NUMBER: TX3055

SCULPTURED RAKE:
SCULPTURED EAVE:
SEALANT PACKAGE:
FASTENERS:

FRAMED OPENINGS
LEW:
REW:
FSW:
BSW:

EAVE EXT.

LEW: 0'
REW: 0'

FSW: 0'
BSW: 0'

GABLE EXT.

Open
Sheeted

Sheeted
SheetedLEW SHEETING:

REW SHEETING:

BSW SHEETING:
FSW SHEETING:

BSW HEIGHT: 9'
(361) 758-3030

Clear span
Single slope

Revision No: 10 
CUSTOMER: Jeff Nibert

PURCHASE ORDER:  PAGE 1 OF 3

26
PBR
Galvalume
Fern Green

Included

Pro-Package
Included
Included
Pro-Package
Premium

FASTENERS: Premium

26

Colony Green
Fern Green
Standard

Girt
yes 

no

PROFILE: PBR

0.5

LEW: no
INSET BAYS

REW: no

END FRAME TYPE

WALL BRACING

ROOF SHEETING
Sheeted 

WAINSCOT: no  

**THIS QUOTE IS GOOD UNTIL 1/11/2009 ONLY AND MUST HAVE ALL PAPERWORK COMPLETED ON OR BEFORE ORDER DATE**
Due to current steel market volatility we are not able to honor pricing beyond "order-by" dates.  The current steel market is changing rapidly and we are not able to forecast when prices
will stabilize. ONLY WHEN ORDER IS RELEASED FOR FABRICATION will the current/updated price be held. If the order is delayed by customer for any reason, the order is subject
to re-pricing.  Price of alternates will be added if checked but is not included in the proposal total. Deposit is non-refundable - please check your order for accuracy and completeness. 
Jeff Nibert  REV. NO.: 10

TEXAS METAL BUILDINGS
P.O. Box 1495

Aransas Pass, 78335

PH: 361-758-3030
FX: 361-758-4631

TX

Jeff@TexasMetalBuildings.com
TexasMetalBuildings.com

WORK: 



SALES PERSON: Jeff Nibert

PARTIAL WALL ELEVATIONS
LEW OPEN TO:
REW OPEN TO:

BSW OPEN TO:
FSW OPEN TO:

SECONDARY FRAMING MEMBER DETAILS
FSW:
BSW:

REW:
LEW:

COLOR:TYPE:ROOF:

Flush
Flush
Flush
Flush
Bypass

Zee
Zee
Zee
Zee
Heavy Zee SIZE:

8 "
8 "
8 "

8 "
Red oxide
Red oxide

FRAMING: Red oxideTYPE: Built-Up (welded sections)

DATE:  12/22/2008  TIME: 12:56 PM 

JOB NUMBER: TX3055

INSULATION (not included unless indicated)
#1 - ROOF INSULATION 3 inch WMP/VRV Reinforced
#2 - WALL INSULATION 3 inch WMP/VRV Reinforced
#3 - ROOF INSULATION 4 inch WMP/VRV Reinforced
#4 - WALL INSULATION 4 inch WMP/VRV Reinforced
#5 - ROOF INSULATION 6 inch WMP/VRV Reinforced
#6 - WALL INSULATION 6 inch WMP/VRV Reinforced
INSULATION SHIPPING

$360.14
$400.22
$425.08
$472.39
$580.55
$645.16
$0.00

INCLUDED (Y/N)OPTIONAL (not included unless indicated)
#1 - GUTTER / DOWNSPOUTS
#2 - 8 FOOT WALL LINER (WHITE) 26 GA. LOW RIB
#3 - FULL WALL LINER (WHITE) 26 GA. LOW RIB
#4 - ROOF LINER (WHITE) 26 GA. LOW RIB

ACCESSORIES INCLUDED IN PRICE IF NOTED               EACHQUAN. TOTAL PRICE

$475.31
$1,235.58
$1,360.81
$3,350.30

#5 - ROOF PANEL COLOR $135.07

Revision No: 10 
CUSTOMER: Jeff Nibert

PURCHASE ORDER:  PAGE 2 OF 3

PRICE

INCLUDED (Y/N)PRICE

I-Beam

TYPE:
TYPE:
TYPE:
TYPE:

SIZE:
SIZE:
SIZE:
SIZE:

8 " COLOR:
COLOR:
COLOR:
COLOR:

Red oxide
Red oxide
Red oxide

COLOR:

**THIS QUOTE IS GOOD UNTIL 1/11/2009 ONLY AND MUST HAVE ALL PAPERWORK COMPLETED ON OR BEFORE ORDER DATE**
Due to current steel market volatility we are not able to honor pricing beyond "order-by" dates.  The current steel market is changing rapidly and we are not able to forecast when prices
will stabilize. ONLY WHEN ORDER IS RELEASED FOR FABRICATION will the current/updated price be held. If the order is delayed by customer for any reason, the order is subject
to re-pricing.  Price of alternates will be added if checked but is not included in the proposal total. Deposit is non-refundable - please check your order for accuracy and completeness. 
Jeff Nibert  REV. NO.: 10

TEXAS METAL BUILDINGS
P.O. Box 1495

Aransas Pass, 78335

PH: 361-758-3030
FX: 361-758-4631

TX

Jeff@TexasMetalBuildings.com
TexasMetalBuildings.com



SALES PERSON: Jeff Nibert

ORDER INFORMATION
DRAWING TYPE:
DRAWING SETS:

DESIGN CALCS:

CONCRETE DESIGN:

DETAIL PLANS:

0 SETS OF DESIGN CALCULATIONS

no (If YES full slab only - no open floor)

3 SETS Of  PLANS

N.A.

Included as standard

DATE:  12/22/2008  TIME: 12:56 PM 

JOB NUMBER: TX3055

MATERIAL F.O.B. JOB SITE - FREIGHT INCLUDED:
SALES TAX:      

TOTAL BUILDING COST:

BUILDING DEPOSIT:

BALANCE ON DELIVERY:

ACCEPTANCE OF PURCHASE ORDER

DRAWING DEPOSIT: $2,000.00 BALANCE ON DELIVERY: $5,065.71

Agreed to this _________ of ______________, 20_____

X___________________________________________________________

Customer Signature

CONTRACT ACCEPTED AND ENTERED INTO

THIS _________ OF ______________, 20_____

X___________________________________________________________
TEXAS METAL BUILDINGS, Officer

X___________________________________________________________

TEXAS METAL BUILDINGS Sales Representative

$7,065.71
Not Included

$7,065.71

$2,000.00

$5,065.71

____________________________________________________________
Printed Name

Jeff Nibert

Roof Purlins: 180L:120W
Roof Panel: 90L:90W

Wall Girts: 90
EW Columns/Rafters: 120/180L:120W

Rigid Frame (H): 60
Rigid Frame (V): 180

STANDARD DEFLECTION LIMITS

Revision No: 10 
CUSTOMER: Jeff Nibert

PURCHASE ORDER:  PAGE 3 OF 3

CRANE LOADING: 

Crane Loading Notes: Crane Systems and Runways by others. We include only the loads as
specified above. Brackets or Columns are included ONLY if noted above. The above noted
dimensions are approximate - under no circumstances should this information be used to
order your crane(s). The use of brackets, auxiliary columns and bracing will be determined by
us upon final engineering. FOR CONSTRUCTION drawings will be completed ONLY when we
have received the required crane manufacturer's specifications. 

WE PROPOSE TO FURNISH THE FOLLOWING MATERIALS COMPLETE IN ACCORDANCE WITH THE
ABOVE SPECIFICATIONS AND GENERAL TERMS AND CONDITIONS OF CONTRACT FOR THE SUM OF:

NOTE: IT IS THE CUSTOMER'S RESPONSIBILITY TO VERIFY THE LOADS & CODES WITH YOUR LOCAL OFFICIALS.

By signing above hereby state I have confirmed all codes with my local building department and I
accept full responsibility for the accuracy of the codes and loads as stated.

Runway Length (FT/M)
N.A.Capacity (TONS)
N.A.

(A) Runway Height (FT/M)
N.A.(B) Runway Beam SIZE (IN/CM)
N.A.

(C) Rail Size (IN/CM) N.A.
(D) Top of Crane to Bottom of Wheel N.A.

(A) Runway Elevation/Height

(B) Runway Beam Size

(C) Rail Size

(D) Top of Crane to Bottom of Wheel

Approximate Crane Span - N.A.

Clearance

C
le

ar
an

ce

Brackets and/or Auxillary Columns:  

Special Job Notes: Field located items, (windows, doors, vents etc.) do not show on approval drawings

Optional:  ( 2 ) Commercial Duty Rollup door(s)    Size   10 x 10      add   $1,260.00

Optional:  Hot-dipped Galvanized Main Frame (all primary structure)   add  $460.00

Optional:  Pre-Galvanized Secondary Structure (all purlins, girts and angles)   add  $400.00




Approx. Crane Span (Wheel-to-Wheel) (FT/M) N.A.

**THIS QUOTE IS GOOD UNTIL 1/11/2009 ONLY AND MUST HAVE ALL PAPERWORK COMPLETED ON OR BEFORE ORDER DATE**
Due to current steel market volatility we are not able to honor pricing beyond "order-by" dates.  The current steel market is changing rapidly and we are not able to forecast when prices
will stabilize. ONLY WHEN ORDER IS RELEASED FOR FABRICATION will the current/updated price be held. If the order is delayed by customer for any reason, the order is subject
to re-pricing.  Price of alternates will be added if checked but is not included in the proposal total. Deposit is non-refundable - please check your order for accuracy and completeness. 
Jeff Nibert  REV. NO.: 10

I HAVE READ AND UNDERSTAND THE GENERAL CONDITIONS OF THE CONTRACT AND HEREBY AUTHORIZE TEXAS METAL BUILDINGS TO BEGIN THE WORK SPECIFIED. THIS IS CONTRACT
VALID ONLY WHEN ACCEPTED BY AN OFFICER OF TEXAS METAL BUILDINGS. BY SIGNING BELOW, I AGREE TO THE PRICES, SPECIFICATIONS, TERMS, AND CONDITIONS AS STATED IN THE
GENERAL CONDITIONS OF CONTRACT AND FURTHER AGREE TO MAKE PAYMENTS AS REQUIRED BY TEXAS METAL BUILDINGS. PAYMENT: COD WITH DOWNPAYMENT. JOBS EXCEEDING $50,
000.00 SHALL REQUIRE PROGRESS PAYMENTS; JOBSITE INFORMATION MAY BE REQUIRED ON ANY JOB. THIS PROJECT IS BEING QUOTED USING MFG STANDARD SPECIFICATIONS UNLESS
NOTED OTHERWISE. ACCEPTED BY BUYER AND THIS CONTRACT IS ENTERED INTO AT WACO TEXAS, (MCLENNAN COUNTY) BY SUBMITTING THE PURCHASE ORDER / QUOTE FORM AND
CONTRACT DOCUMENTS, I HEREBY AGREE AND ACCEPT ALL TERMS AND CONDTIONS OF SALE. FABRICATION SHALL BE IN ACCORDANCE WITH MFG STANDARD UNLESS OTHERWISE NOTED,
AND WILL GENERALLY CONFORM WITHIN CUSTOMARY INDUSTRY TOLERANCES, TO MBMA AND AISC 9th EDITION STANDARDS, AND/OR AS MODIFIED BY THE STANDARDS AND
SPECIFICATIONS CONTAINED IN MFG'S PRODUCT DESCRIPTION(S). NOTE: ANCHOR RODS / BOLTS OR EMBEDMENT DEVICES ARE NOT INCLUDED AS PART OF THE SALE.

TEXAS METAL BUILDINGS
P.O. Box 1495

Aransas Pass, 78335

PH: 361-758-3030
FX: 361-758-4631

TX

Jeff@TexasMetalBuildings.com
TexasMetalBuildings.com



Field locate items will not show up on drawings:  personnel doors, windows, wall and sky lights along with ridge
vents and other items may not show up on drawings. Please check your purchase order for these items.  

Customer Signature:  By signing below I am confirming that the required codes and loads are accurate and
complete and that there are no additional requirements with regards to the codes, loads and/or design
specifications as stated on the face of this document.  All clearances for doors and hardware are the
responsibility of the customer. Seller is not responsible for mechanical door clearances.

This order will begin fabrication approximately 10 days after we receive signed approval drawings. Once
fabrication is started on the job revisions will not be allowed.  A cashiers check for the balance due shall be due
at delivery. You will be notified via DELIVERY NOTICE with the approximate date and account balance before
delivery.  If you wish to place your order on PERMIT HOLD please do so by checking the box below.  Once a job
is placed on permit hold the customer is responsible for contacting seller to release the job for fabrication.
Placing a job on hold does not "lock" the price.  The order shall be subject to standard terms and conditions
supplied along with the quotation.

APPROVED BY:

SIGNATURE:_______________________________________      DATE:_______________________________

PRINT NAME:______________________________________

WE HAVE A COMMITMENT TO MANUFACTURE QUALITY BUILDINGS 
THAT CAN BE SAFELY ERECTED.  HOWEVER, THE SAFETY 
COMMITMENT AND JOB SITE PRACTICES OF THE ERECTOR ARE 
BEYOND OUR CONTROL.  IT IS STRONGLY RECOMMENDED THAT 
SAFE WORKING CONDITIONS AND ACCIDENT PREVENTION 
PRACTICES ARE THE TOP PRIORITY OF ANY JOB SITE.  LOCAL, 
STATE, AND FEDERAL SAFETY AND HEALTH STANDARDS SHOULD 
ALWAYS BE FOLLOWED TO HELP INSURE WORKERS SAFETY.  MAKE 
CERTAIN ALL EMPLOYEES KNOW THE SAFEST AND MOST 
PRODUCTIVE WAY OF ERECTING A BUILDING.  ALL EMPLOYEES 
SHOULD KNOW EMERGENCY PROCEDURES.  DAILY MEETINGS 
HIGHLIGHTING SAFETY PROCEDURES ARE ALSO RECOMMENDED.  
THE USE OF HARD HATS, RUBBER SOLE SHOES FOR ROOF WORK, 
PROPER EQUIPMENT FOR HANDLING MATERIAL, AND SAFETY NETS 
WHERE APPLICABLE, ARE RECOMMENDED.

PLEASE PUT SAFTEY FIRST!

APPROVAL DRAWING PACKAGE
THIS BUILDING MEETS OR EXCEEDS:
CODE/CLASS: IBC 06

Page: 1/7  Revision No: 10 

BUILD FROM DRAWINGS MARKED "FOR CONSTRUCTION" ONLY!!!  

Approval/Permit

CUSTOMER:

JOB NUM.:

COMPANY:

JOB ADDR:

CITY:

COUNTY:

STATE:

ZIP:

DATE:

CUST.#:

PHONE:

FAX:

CELL:

EMAIL:

DWG BY:

REV. NO.:

DESIGN LOADS

BUILDING CODE:

ROOF DEAD LOAD:

COLLATERAL LOAD:

LIVE LOAD:

SNOW LOAD:

WIND SPEED:

WIND EXPOSURE:

IMP. WIND: 1

SEISMIC ZONE:

SEISMIC COEFF.:

BUILDING DESCRIPTION

NOMINAL WIDTH:

NOMINAL LENGTH:

B.S.W. HEIGHT:

F.S.W. HEIGHT:

ROOF SLOPE:

IBC 06

2.5

0.5

20.0

12.0

90

B

RELEASE FOR FABRICATION
NO CHANGES ARE REQUIRED

RELEASE FOR FABRICATION
CHANGES ARE REQUIRED & 
I HAVE NOTED THE CHANGES
(SUBJECT TO VARIFICATION)

IMP. SEISMIC :  1

HOLD FOR PERMIT
NO CHANGES ARE REQUIRED

HOLD FOR PERMIT
CHANGES ARE REQUIRED
I HAVE NOTED THE CHANGES
(SUBJECT TO VERIFICATION)

REVISE ORDER (HOLD)
CHANGES AND/OR REVISIONS
ARE REQUIRED & I WILL MAKE
CONTACT

0

0.197

24'

36'

9'

10'

0.5 : 12

Jeff Nibert

TX3055

Texas Metal Buildings

Seguin

Guadalupe

Texas

78155

12/22/2008

(361) 758-3030

(361) 758-4631

(361) 739-4853

Jeff@TexasMetalBuildings.com

Sheeting & Trim

Galvalume

Colony Green

Fern Green

Roof

Wall

Gutter

DS

Rake/Eave

Corner

Skylights

No.    Description LOC.

Roof

Wall

Framing Color

Primary Frames

Secondary 

Base

Base Condition

Girt

Insulation

Description LOC.

Roof

Wall

Accessories QuantityGirt / Purlin Conditions

FSW: Flush

BSW: Flush

LEW: Flush

ROOF: Flush

Girt / Purlin Type

FSW: Zee

BSW: Zee

LEW: Zee

ROOF: Zee

Girt / Purlin Conditions

FSW: 8 "

BSW: 8 "

LEW: 8 "

ROOF: 8 "

COLOR: Red oxide

COLOR: Red oxide

COLOR: Red oxide

COLOR: Red oxide

DRAWING INDEX

CS-1

N1

S1

S2

E1

E2

D-

FABRICATION NOTES

MATERIALS

HR Steel Shapes

Steel Pipes

HSS Tubing

Struct. Web (pl)

Struct. Flange (pl)

CF Light Gauge

R&W Sheets

Cable Brace

Rod Brace

Mill Sections

Machine Bolts/Nuts 

HS Bolts 1" & <

HS Bolts >1"-1.5"

COVER SHEET

GENERAL NOTES

FRONT SIDEWALL ELEVATION

BACK SIDEWALL ELEVATION

LEFT ENDWALL ELEVATION

RIGHT ENDWALL ELEVATION

FLOOR PLAN

ASTM DESIGNATION

A572

A500

A500

A572/A1011

A529/A572

A572/A1011

A792/A653

A475 - Type1

A36

A36

A307 

A325 - Type1

A325 - Type1

MIN. YIELD (ksi)

Fy = 50

Fy = 42

Fy = 46

Fy = 50

Fy = 55

Fy = 50, 55

Fy = 50, 80

EX Strong (HS)

Fy = 36

Fy = 36

MIN. TENSILE

Fu = 60

Fu = 120

Fu = 105

12/22/2008  :: 12:56 PM

DATE: 

TEXAS METAL BUILDINGS
P.O. Box 1495

Aransas Pass, 78335

PH: 361-758-3030
FX: 361-758-4631

TX



BUYER/END USE CUSTOMER RESPONSIBILITIES
MANUFACTURER HEREINAFTER REFERRED TO AS MFG
IT IS THE RESPONSIBILITY OF THE BUYER/END USE CUSTOMER TO OBTAIN APPROPRIATE
APPROVALS AND SECURE NECESSARY PERMITS FROM CITY, COUNTY, STATE, OR
FEDERAL AGENCIES AS REQUIRED, AND TO ADVISE/RELEASE MFG TO FABRICATE UPON
RECEIVING SUCH.

MFG STANDARD SPECIFICATIONS APPLY UNLESS STIPULATED OTHERWISE IN THE
CONTRACT DOCUMENTS. MFG DESIGN, FABRICATION, QUALITY CRITERIA, STANDARDS,
PRACTICE, METHODS AND TOLERANCES SHALL GOVERN THE WORK WITH ANY OTHER
INTERPRETATIONS TO THE CONTRARY NOTWITHSTANDING.  IT IS UNDERSTOOD BY BOTH
PARTIES THAT THE BUYER/END USE CUSTOMER IS RESPONSIBLE FOR CLARIFICATION OF
INCLUSIONS OR EXCLUSIONS FROM THE ARCHITECTURAL PLANS AND/OR
SPECIFICATIONS. IN CASE OF DISCREPANCIES BETWEEN MFG STRUCTURAL STEEL PLANS
AND PLANS FOR OTHER TRADES, MFG PLANS SHALL GOVERN.  (SECTION. 3 AISC CODE OF
STANDARD PRACTICES, 9TH EDITION) 

APPROVAL OF MFG DRAWINGS AND CALCULATIONS INDICATES THAT MFG HAS
CORRECTLY INTERPRETED AND APPLIED THE CONTRACT DOCUMENTS.  THIS APPROVAL
CONSTITUTES THE BUYER/END USE CUSTOMER ACCEPTANCE OF THE MFG DESIGN
CONCEPTS, ASSUMPTIONS, AND LOADING. (SECTION 4 AISC CODE AND MBMA 3.3.3)

ONCE THE BUYER/END USE CUSTOMER HAS SIGNED MFG APPROVAL PACKAGE THE
PROJECT IS RELEASED FOR FABRICATION, AND CHANGES SHALL BE BILLED TO THE
BUYER/END USE CUSTOMER INCLUDING MATERIAL, ENGINEERING AND OTHER COSTS.  AN
ADDITIONAL FEE MAY BE CHARGED IF THE PROJECT MUST BE MOVED FROM THE
FABRICATION AND SHIPPING SCHEDULE.

THE BUYER/END USE CUSTOMER IS RESPONSIBLE FOR OVERALL PROJECT
COORDINATION.  ALL INTERFACE, COMPATIBILITY, AND DESIGN CONSIDERATIONS
CONCERNING ANY MATERIALS NOT FURNISHED BY MFG AND MFG STEEL SYSTEMS ARE
TO BE CONSIDERED AND COORDINATED BY THE BUYER/END USE CUSTOMER.  SPECIFIC
DESIGN CRITERIA CONCERNING THIS INTERFACE BETWEEN MATERIALS MUST BE
FURNISHED BEFORE RELEASE FOR FABRICATION OR MFG ASSUMPTIONS WILL GOVERN
(SECTION 4 AND COMMENTARY, AISC CODE OF STANDARD PRACTICE 9TH EDITION)

IT IS THE RESPONSIBILITY OF THE BUYER/END USE CUSTOMER TO INSURE THAT MFG
PLANS COMPLIES WITH THE APPLICABLE REQUIREMENTS OF ANY GOVERNING BUILDING
AUTHORITIES.  THE SUPPLYING OF SEALED ENGINEERING DATA AND DRAWINGS FOR THE
METAL BUILDING SYSTEM DOES NOT IMPLY OR CONSTITUTE AN AGREEMENT THAT MFG
OR ITS DESIGN ENGINEERS ARE ACTING AS THE ENGINEER OF RECORD OR DESIGN
PROFESSIONAL FOR A CONSTRUCTION PROJECT.  THESE DRAWINGS ARE SEALED ONLY
TO CERTIFY THE DESIGN OF THE STRUCTURAL COMPONENTS FURNISHED BY MFG.

THE BUYER/END USE CUSTOMER IS RESPONSIBLE FOR SETTING OF ANCHOR BOLTS AND
ERECTION OF STEEL IN ACCORDANCE WITH MFG "FOR CONSTRUCTION" DRAWINGS ONLY.
TEMPORARY SUPPORTS SUCH AS GUYS, BRACES, FALSE WORK, CRIBBING OR OTHER
ELEMENTS REQUIRED FOR THE ERECTION OPERATION SHALL BE DETERMINED
FURNISHED AND INSTALLED BY THE ERECTOR.  NO ITEMS SHOULD BE PURCHASED FROM
A PRELIMINARY SET OF DRAWINGS, INCLUDING ANCHOR BOLTS.  USE ONLY FINAL "FOR
CONSTRUCTION DRAWINGS" FOR THE USE.  (SECTION 7 AISC CODE OF STANDARD
PRACTICE, 9TH EDITION)

MFG IS RESPONSIBLE FOR THE DESIGN OF THE ANCHOR BOLT TO PERMIT THE TRANSFER
OF FORCES BETWEEN THE BASE PLATE AND THE ANCHOR BOLT IN SHEAR, BEARING AND
TENSION, BUT IS NOT RESPONSIBLE FOR THE TRANSFER OF ANCHOR BOLT FORCES TO
THE CONCRETE OR THE ADEQUACY OF THE ANCHOR BOLT IN RELATION TO THE
CONCRETE.

UNLESS OTHERWISE PROVIDED IN THE ORDER DOCUMENTS, MFG DOES NOT DESIGN AND
IS NOT RESPONSIBLE FOR THE DESIGN, MATERIAL AND CONSTRUCTION OF THE
FOUNDATION OR FOUNDATION EMBEDMENT.  THE END USE CUSTOMER SHOULD ASSURE
HIMSELF THAT ADEQUATE PROVISIONS ARE MADE IN THE FOUNDATION DESIGN FOR
LOADS IMPOSED BY COLUMN REACTIONS OF THE BUILDING, OTHER IMPOSED LOADS, AND
BEARING CAPACITY OF THE SOIL AND OTHER CONDITIONS OF THE BUILDING SITE.

IT IS RECOMMENDED THAT A PROFESSIONAL ENGINEER EXPERIENCED IN THE DESIGN OF
SUCH STRUCTURES DESIGN THE ANCHORAGE AND FOUNDATION OF THE BUILDING.
(SECTION A10 1996 MBMA LOW RISE BUILDING SYSTEMS MANUAL)

NORMAL ERECTION OPERATIONS INCLUDE THE CORRECTIONS OF MINOR MISFITS BY
MODERATE AMOUNTS OF REAMING, CHIPPING, WELDING OR CUTTING, AND THE DRAWING
OF ELEMENTS INTO LINE THROUGH THE USE OF DRIFT PINS.  ERRORS WHICH CANNOT BE
CORRECTED BY THE FOREGOING MEANS OR WHICH REQUIRE MAJOR CHANGES IN
MEMBER CONFIGURATION ARE TO BE REPORTED IMMEDIATELY TO MFG BY THE
BUYER/END USE CUSTOMER, TO ENABLE WHOEVER IS RESPONSIBLE EITHER TO
CORRECT THE ERROR OR THE APPROVE THE MOST EFFICIENT AND ECONOMIC METHOD
OF CORRECTION TO BE USED BY OTHERS. (SECTION 7 AISC CODE OF STANDARD
PRACTICE, 9TH EDITION) NEITHER THE FABRICATOR NOR THE BUYER/END USE
CUSTOMER WILL CUT, DRILL OR OTHERWISE ALTER HIS WORK, OR THE WORK OF OTHER
TRADES, TO ACCOMMODATE OTHER TRADES, UNLESS SUCH WORK IS CLEARLY
SPECIFIED, THE BUYER/END USE CUSTOMER IS RESPONSIBLE FOR FURNISHING
COMPLETE INFORMATION AS TO MATERIALS, SIZE LOCATION AND NUMBER OF
ALTERATIONS PRIOR TO PREPARATION OF SHOP DRAWINGS. (SECTION 7 AISC CODE OF
STANDARD PRACTICE, 9TH EDITION)

PRIMER
SHOP PRIMER PAINT IS A RUST INHIBITIVE PRIMER, WHICH MEETS THE END
PERFORMANCE OF FEDERAL SPECIFICATION TT-P-636 AND IS MFG RED OXIDE
COLOR.   THIS PAINT IS NOT INTENDED FOR LONG-TERM EXPOSURE TO THE
ELEMENTS.  MFG IS NOT RESPONSIBLE FOR ANY DETERIORATION OF THE
SHOP PRIMER PAINT AS A RESULT OF IMPROPER HANDLING AND/OR STORAGE.
MFG SHALL NOT BE RESPONSIBLE FOR ANY FIELD APPLIED PAINT AND/OR
COATINGS.  (SECTION 6.5 AISC CODE OF STANDARD PRACTICE 9TH EDITION)
NORMAL THICKNESS OF PRIMER SHALL BE 1 MIL UNLESS OTHERWISE
SPECIFIED IN CONTRACT DOCUMENTS.

GALVANIZED OR SPECIAL COATINGS
SEE CONTRACT DOCUMENTS.

ALL BOLTS ARE 0' 0-1/2" DIA. X 0'-1" A307 EXCEPT:

A) EAVE STRUT CONNECTION - 1/2" X 0'-1-1/2" A307
B) B) END WALL RAFTER SPLICE - 5/8" X 0'-1-3/4" A325-N
C) C) END WALL COL./RAFT. CONNECTION - -1/2" X 0' - 1-1/4" A325N
D) D) MAIN FRAME CONNECTIONS  - SEE CROSS SECTION

A325 BOLT TIGHTENING REQUIREMENTS
ALL HIGH STRENGTH BOLTS ARE A325-N UNLESS NOTED OTHERWISE.

STRUCTURAL BOLTS SHALL BE TIGHTENED BY THE TURN-OF-THE-NUT METHOD
IN ACCORDANCE WITH THE 9TH EDITION AISC "SPECIFICATION FOR
STRUCTURAL JOINTS" USING ASTM A 325 OR A490 BOLTS, WHEN SPECIFICALLY
REQUIRED.  A325-N BOLTS ARE SUPPLIED WITHOUT WASHER UNLESS NOTED
ON THE DRAWINGS AS PROVIDED BY MFG.

ALL BOLTED CONNECTIONS UNLESS NOTED ARE DESIGNED AS BEARING TYPE
CONNECTIONS WITH THREADS NOT EXCLUDED FROM THE SHEAR PLANE.

CLOSURE STRIPS ARE FURNISHED ONLY IF NOTED ON SHIPPING DOCUMENTS

INSIDE - UNDER ROOF PANELS AT EAVE
OUTSIDE - BETWEEN END WALL PANELS AND RAKE TRIM
UNDER CONTINUOUS RIDGE VENT SKIRTS

ERECTION NOTE:
ALL BRACING, STRAPPING, & BRIDGING SHOWN AND PROVIDED BY MFG FOR
THIS BUILDING IS REQUIRED AND SHALL BE INSTALLED BY THE ERECTOR AS A
PERMANENT PART OF THE STRUCTURE.  IF ADDITIONAL BRACING IS REQUIRED
FOR STABILITY DURING ERECTION, IT SHALL BE THE ERECTOR'S
RESPONSIBILITY TO DETERMINE THE AMOUNT OF SUCH BRACING AND TO
PROCURE AND INSTALL AS NEEDED.

ERECTION AND UNLOADING NOT BY MFG

SHORTAGES
ANY CLAIMS OR SHORTAGES BY BUYER MUST BE MADE TO MFG WITHIN SEVEN
(7) DAYS AFTER DELIVERY, OR SUCH CLAIMS SHALL BE CONSIDERED WAIVED
BY THE CUSTOMER AND DISALLOWED.  

CORRECTIONS OF ERRORS AND REPAIRS (MBMA 6.10)
CLAIMS FOR CORRECTION OF ALLEGED MISFITS WILL BE DISALLOWED UNLESS
MFG SHALL HAVE RECEIVED PRIOR NOTICE THEREOF AND ALLOWED
REASONABLE INSPECTION OF SUCH MISFITS.  THE CORRECTION OF MINOR
MISFITS BY THE USE OF DRIFT PINS TO DRAW THE COMPONENTS INTO LINE,
MODERATE AMOUNTS OF REAMING, CHIPPING, SHIMMING AND CUTTING, AND
THE REPLACEMENT OF MINOR SHORTAGES OF MATERIAL ARE A NORMAL PART
OF ERECTION AND ARE NOT SUBJECT TO CLAIM.  NO PART OF THE BUILDING
MAY BE RETURNED FOR ALLEGED MISFITS WITHOUT THE PRIOR APPROVAL OF
MFG.

BUILDING SPECIFICATIONS
THE STRUCTURE UNDER THIS CONTRACT HAS BEEN DESIGNED AND DETAILED
FOR THE LOADS AND CONDITIONS STIPULATED IN THE CONTRACT AND SHOWN
ON THESE DRAWINGS.  ANY ALTERATIONS TO THE STRUCTURAL SYSTEM OR
REMOVAL OF ANY COMPONENT PARTS OR THE ADDITION OF OTHER
CONSTRUCTION MATERIALS OR LOADS MUST BE DONE UNDER THE ADVICE OF
A REGISTERED ARCHITECT, CIVIL OR STRUCTURAL ENGINEER. MFG WILL NOT
ASSUME RESPONSIBILITY FOR ANY LOADS NOT INDICATED.

SAFETY COMMITMENT 
MFG HAS A COMMITMENT TO MANUFACTURE QUALITY BUILDINGS THAT CAN BE
SAFELY ERECTED.  HOWEVER, THE SAFETY COMMITMENT AND JOB SITE PRACTICES
OF THE ERECTOR ARE BEYOND THE CONTROL OF MFG.  IT IS STRONGLY
RECOMMENDED THAT SAFE WORKING CONDITIONS AND ACCIDENT PREVENTION
PRACTICES ARE THE TOP PRIORITY OF ANY JOB SITE.  LOCAL, STATE, AND FEDERAL
SAFETY AND HEALTH STANDARDS SHOULD ALWAYS BE FOLLOWED TO HELP INSURE
WORKERS SAFETY.  MAKE CERTAIN ALL EMPLOYEES KNOW THE SAFEST AND MOST
PRODUCTIVE WAY OF ERECTING A BUILDING.  ALL EMPLOYEES SHOULD KNOW
EMERGENCY PROCEDURES.  DAILY MEETINGS HIGHLIGHTING SAFETY PROCEDURES
ARE ALSO RECOMMENDED.  THE USE OF HARD HATS, RUBBER SOLE SHOES FOR
ROOF WORK, PROPER EQUIPMENT FOR HANDLING MATERIAL, AND SAFETY NETS
WHERE APPLICABLE, ARE RECOMMENDED.

NOTES: APPLIES TO ALL ELEVATIONS
1.DO NOT CUT, REMOVE OR RELOCATE GIRTS OR X-BRACING.  NO ADDITIONAL
OPENINGS ALLOWED WITHOUT WRITTEN APPROVAL FROM THE STEEL BUILDING
MANUFACTURER.

2. HARDWARE SUCH AS WINDOWS, OVERHEAD DOORS, AND ASSOCIATED
ATTACHMENTS THAT ARE AND ASSOCIATED ATTACHMENTS THAT ARE SUPPLIED BY
OTHERS MUST HAVE THE SAME LEVEL OF WIND RESISTANCE AS WALL PANELS.

3. WORKERS SHALL NOT HAVE THEIR WEIGHT ON FRAMES OR INDIVIDUAL COLUMNS
UNTIL THEY HAVE BEEN SECURED WITH GIRTS AND CROSS BRACING.

NOTES: APPROVAL DRAWINGS: * APPROVAL ORDERS MUST BE RELEASED FOR
FABRICATION WITHIN FIVE (5) CALENDAR DAYS AFTER THE SUBMITTAL DRAWINGS
ARE ISSUED OR THEY WILL BE SUBJECT TO ANY CURRENT PRICE INCREASES.
SPECIAL ATTENTION SHOULD BE GIVEN IN APPROVING DIMENSIONS AND/OR DETAILS.

BUILDERS RESPONSIBILITIES
THE BUYER / END USER / BUILDER MUST SECURE ALL REQUIRED APPROVALS AND
PERMITS FROM THE APPROPRIATE AGENCY AS REQUIRED.  APPROVAL OF MFG
DRAWINGS AND CALCULATIONS INDICATES THAT MFG HAS CORRECTLY
INTERPRETED AND APPLIED THE REQUIREMENTS OF THE CONTRACT DRAWINGS AND
SPECIFICATIONS. (SECT. 4.2.1 AISC CODE OF STANDARD PRACTICE, 9TH EDITION)
WHERE DISCREPANCIES EXIST BETWEEN MFG STRUCTURAL STEEL PLANS AND THE
PLANS OF OTHER TRADES, THE STRUCTURAL STEEL PLANS WILL GOVERN. (SECT. 33
AISC CODE OF STANDARD PRACTICE, 9TH EDITION).  DESIGN CONSIDERATIONS OF
ANY MATERIALS IN THE STRUCTURE WHICH ARE NOT FURNISHED BY MFG ARE THE
RESPONSIBILITY OF THE BUILDER AND ENGINEERS OTHER THAN MFG ENGINEERING
UNLESS SPECIFICALLY INDICATED.  THE BUYER/END USE CUSTOMER IS RESPONSIBLE
FOR ALL ERECTION OF STEEL AND ASSOCIATED WORK IN COMPLIANCE WITH MFG
"CONSTRUCTION DRAWINGS".

MFG 'S  STANDARD PRODUCT SPECIFICATIONS APPLY AND UNLESS STIPULATED
OTHERWISE IN THE CONTRACT DOCUMENTS, MFG 'S DESIGN, FABRICATION, QUALITY
CRITERIA STANDARDS AND TOLERANCES WILL GOVERN THE WORK.  IN CASE OF
DISCREPANCIES BETWEEN MFG 'S  STRUCTURAL PLANS AND PLANS FOR OTHER
TRADES MFG 'S  PLANS SHALL GOVERN.

IT IS THE RESPONSIBILITY OF THE BUYER/END USE CUSTOMER TO OBTAIN
APPROPRIATE APPROVALS AND NECESSARY PERMITS FROM CITY, COUNTY, STATE,
OR FEDERAL AGENCIES, AS REQUIRED. APPROVAL OF METAL MFG 'S DRAWINGS
CONSTITUTES THE BUYER/END USE CUSTOMER'S ACCEPTANCE OF MFG 'S
INTERPRETATION OF THE CONTRACT PURCHASE ORDER.

ONCE THE BUYER/END USE CUSTOMER OR A/E FIRM HAS SIGNED MFG 'S APPROVAL
PACKAGE, CHANGES FROM THE PURCHASE ORDER BY THE BUILDER WILL BE BILLED
TO THE BUYER/END USE CUSTOMER FOR MATERIAL, ENGINEERING AND HANDLING
FEES. SUCH CHANGES MAY CAUSE THE PROJECT TO BE MOVED FROM THE
FABRICATION AND / OR SHIPPING SCHEDULE. A PENALTY FEE MAY BE CHARGED IF
THE PROJECT MUST BE MOVED FROM THE FABRICATION AND / OR SHIPPING
SCHEDULE.

THE BUYER/END USE CUSTOMER OR A/E FIRM IS RESPONSIBLE FOR THE OVERALL
PROJECT CONDITION. ALL INTERFACE AND COMPATIBILITY CONCERNING ANY
MATERIALS NOT FURNISHED BY MFG ARE TO BE CONSIDERED AND COORDINATED BY
THE BUYER/END USE CUSTOMER OR A/E FIRM. MFG ASSUMPTIONS SHALL ALWAYS
GOVERN.

THE BUYER/END USE CUSTOMER IS RESPONSIBLE TO INSURE THAT ALL OTHER
PROJECT PLANS AND SPECIFICATIONS COMPLY WITH THE APPLICABLE
REQUIREMENTS OF ANY GOVERNING BUILDING AUTHORITY. SUPPLYING DRAWINGS
BY MFG DOES NOT IMPLY OR CONSTITUTE AN AGREEMENT THAT MFG OR ITS DESIGN
ENGINEER IS ACTING AS THE ENGINEER OF RECORD OR DESIGN PROFESSIONAL FOR
THE CONSTRUCTION PROJECT. THESE DRAWINGS AND DESIGN DATA ARE FURNISHED
BY MFG IN COMPLIANCE WITH ALL REQUIREMENTS OF THE PURCHASE ORDER.  

THE BUYER/END USE CUSTOMER IS RESPONSIBLE FOR SETTING OF ANCHOR BOLTS
AND ERECTION OF STEEL BUILDING COMPONENTS IN ACCORDANCE WITH MFG 'S
"FOR CONSTRUCTION" DRAWINGS. TEMPORARY SUPPORTS OR BRACING REQUIRED
FOR THE BUILDING ERECTION WILL BE THE RESPONSIBILITY OF THE ERECTOR TO
DETERMINE, FURNISH, AND INSTALL. MFG DOES NOT WARRANT STRUCTURAL
INTEGRITY OF ANY COMPONENTS FIELD MODIFIED OR DESIGNED AND FABRICATED
BY OTHERS. NEITHER DO WE ACCEPT DESIGN RESPONSIBILTY FOR THE EFFECTS
NON STANDARD COMPONENTS DESIGNED BY OTHERS MAY HAVE ON THE SYSTEM IN
GENERAL.

SAFETY FIRST!
WE HAVE A COMMITMENT TO MANUFACTURE QUALITY BUILDINGS THAT CAN BE SAFELY ERECTED.  HOWEVER, THE SAFETY COMMITMENT AND JOB SITE PRACTICES OF THE ERECTOR ARE BEYOND OUR CONTROL.  IT IS STRONGLY RECOMMENDED
THAT SAFE WORKING CONDITIONS AND ACCIDENT PREVENTION PRACTICES ARE THE TOP PRIORITY OF ANY JOB SITE.  LOCAL, STATE, AND FEDERAL SAFETY AND HEALTH STANDARDS SHOULD ALWAYS BE FOLLOWED TO HELP INSURE WORKERS
SAFETY.  MAKE CERTAIN ALL EMPLOYEES KNOW THE SAFEST AND MOST PRODUCTIVE WAY OF ERECTING A BUILDING.  ALL EMPLOYEES SHOULD KNOW EMERGENCY PROCEDURES.  DAILY MEETINGS HIGHLIGHTING SAFETY PROCEDURES ARE ALSO
RECOMMENDED.  THE USE OF HARD HATS, RUBBER SOLE SHOES FOR ROOF WORK, PROPER EQUIPMENT FOR HANDLING MATERIAL, AND SAFETY NETS WHERE APPLICABLE, ARE RECOMMENDED.
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WARNING
INSTALL THIS BUILDING AND ALL ITS PARTS PER THESE
DRAWINGS.  NO CHANGES SHOULD BE MADE TO THIS BUILDING
SYSTEM UNLESS APPROVED IN WRITING BY THE
MANUFACTURER'S ENGINEERS.  UNAPPROVED CHANGES COULD
RESULT IN UNSAFE BUILDING DESIGN AND COULD ENDANGER
PUBLIC SAFETY.

IN NO CASE SHOULD GALVALUME STEEL PANELS BE USED IN
CONJUNCTION WITH LEAD OR COPPER.  BOTH LEAD AND
COPPER HAVE HARMFUL CORROSIVE EFFECTS ON THE
GALVALUME ALLOY COATING WHEN THEY ARE IN CONTACT WITH
GALVALUME STEEL PANELS.  EVEN RUN-OFF FROM COPPER
FLASHING, WIRING, OR TUBING ONTO GALVALUME SHOULD BE
AVOIDED.



PROJECT:

CUSTOMER:

LOCATION:

Left end wall
24' x 36' x left eave height: 9', right eave height: 10', peak height: 10'

DESCRIPTION:

SIZE:

24 x 36 Shedrow

Jeff Nibert
Seguin, 78155Approved by: 

End Use Customer Signature

Approved as designed Approved as noted
(subject to varification)

Check One:

REV. NO.:DATE: 12/22/2008

JOB NO.: TX3055

SHEET NO.: 3/7 10 
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PROJECT:

CUSTOMER:

LOCATION:

Right end wall
24' x 36' x left eave height: 9', right eave height: 10', peak height: 10'

DESCRIPTION:

SIZE:

24 x 36 Shedrow

Jeff Nibert
Seguin, 78155Approved by: 

End Use Customer Signature

Approved as designed Approved as noted
(subject to varification)

Check One:

REV. NO.:DATE: 12/22/2008
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SHEET NO.: 4/7 10 
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PROJECT:

CUSTOMER:

LOCATION:

Front side wall
24' x 36' x left eave height: 9', right eave height: 10', peak height: 10'

DESCRIPTION:

SIZE:

24 x 36 Shedrow

Jeff Nibert
Seguin, 78155Approved by: 

End Use Customer Signature

Approved as designed Approved as noted
(subject to varification)

Check One:

REV. NO.:DATE: 12/22/2008

JOB NO.: TX3055

SHEET NO.: 5/7 10 
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Aransas Pass, 78335
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PROJECT:

CUSTOMER:

LOCATION:

Back side wall
24' x 36' x left eave height: 9', right eave height: 10', peak height: 10'

DESCRIPTION:

SIZE:

24 x 36 Shedrow

Jeff Nibert
Seguin, 78155Approved by: 

End Use Customer Signature

Approved as designed Approved as noted
(subject to varification)

Check One:

REV. NO.:DATE: 12/22/2008

JOB NO.: TX3055

SHEET NO.: 6/7 10 

TEXAS METAL BUILDINGS
P.O. Box 1495

Aransas Pass, 78335

PH: 361-758-3030
FX: 361-758-4631
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PROJECT:

CUSTOMER:

LOCATION:

Floor plan
24' x 36' x left eave height: 9', right eave height: 10', peak height: 10'

DESCRIPTION:

SIZE:

24 x 36 Shedrow

Jeff Nibert
Seguin, 78155Approved by: 

End Use Customer Signature

Approved as designed Approved as noted
(subject to varification)

Check One:

REV. NO.:DATE: 12/22/2008

JOB NO.: TX3055

SHEET NO.: 7/7 10 

TEXAS METAL BUILDINGS
P.O. Box 1495

Aransas Pass, 78335

PH: 361-758-3030
FX: 361-758-4631
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